
 
 

 
 

 
 

STAFF REPORT 
 
 
 
SUBJECT: North County Regional Transit Plan 
 
 
MEETING DATE: August 18, 2005  AGENDA ITEM:  7B          
 
 
RECOMMENDATION: 
 
Authorize release of Request for Proposal for Northern Santa Barbara County Transit Plan. 
 
 
STAFF CONTACT: Michael Powers  
 
 
SUMMARY: 
 
Preparation of a North County Regional Transit Plan was identified in SBCAG’s 20005-06 
Overall Work Program.  This RFP is the basis for obtaining consulting assistance in the 
preparation of the Plan.  The plan will define the needs of this area, estimate future demand, 
and develop a strategy to build for the future.  The Santa Barbara Transit Advisory Council 
reviewed the draft RFP and recommended approval of this action. 
 
DISCUSSION: 
 
Preparation of a North County Transit Plan was approved by the board as part of SBCAG’s 
2005-06 Overall Work Program.  Staff has prepared a draft Request of Proposal (RFP) for 
review prior to its release by the SBCAG board.  The purpose of the RFP is to solicit outside 
specialized consulting assistance to SBCAG and local agencies in preparing this Plan.  The 
RFP outlines the reasons why a long range strategic plan is needed to address regional transit 
issues in the North County and provides a draft scope of work to help improve interregional 
transit in north County.  This RFP is the basis for obtaining consulting assistance in the 
preparation of the Plan to plan and define the areas future transit service. 
 
The attached RFP outlines the key tasks for the development of the plan.  Staff believes the 
answers to the questions posed above offer a compelling case for the development of a North 
County Regional Transit Plan.  
 
The consulting budget for this Plan is $90,000.  The entire effort is being jointly funded by 
SBCAG and by contributions using Transportation Development Act (TDA) funds from Santa 
Maria, Lompoc, and the County of Santa Barbara.  However, SBCAG staff has applied for a 
state grant, which if approved will fund 2/3 of the cost of the consulting effort.  
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Assuming your board approves the RFP, staff will release the RFP to the broad transit 
consulting community.  Proposals are due to SBCAG by September 29.  A technical committee 
composed of SBCAG staff and local transit agency representatives will review written proposals, 
invite selected consultants that pass this initial screening to an interview, and recommend 
selection of one consulting firm to perform the work.  The process used for selecting the 
consultant is qualifications based and the selection criteria include the proposed work plan, 
experience and qualifications of the team, resources, etc.  According to the schedule in the 
RFP, your board will be asked to review the recommendation and execute a contract at your 
November meeting.  Work on this job will begin shortly after and will finish within six months, by 
June, 2006. 
 
SBCAG will administer the consultant contract.  Work on the plan will be reviewed and directed 
by a technical committee comprised of staff from SBCAG, the cities and the county.  The Santa 
Barbara County Transit Advisory Council will also provide comments on the materials and assist 
in the public outreach process.  In addition, policy direction for the plan will be provided by 
SBCAG’s North County Subregional Planning Committee. 
 
COMMITTEE REVIEW: 
 
The draft RFP was distributed to TTAC and SBCTAC.  Comments were received from the City 
of Santa Maria Transit Manager and MTD and by and large all these comments were 
incorporated into this revised document distributed to the board.  The Santa Barbara Transit 
Advisory Council reviewed the RFP at its meeting on August 9, 2005.  The SBCTAC 
enthusiastically recommended support for the RFP subject to incorporation of comments from 
the City of Santa Maria Transit Manager, and consideration of additional emphasis on 
developing policies to promote transit and reduce traffic.  Staff indicated this latter issue is 
referenced in the Plan; however, the plan is a transit plan, not a land use policy document so 
additional emphasis in this area may not be advisable.. 
 
Attachments: 
 
Revised Draft, Request for Proposal, Northern Santa Barbara County Transit Plan 
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I. INTRODUCTION 
 
The Santa Barbara County Association of Governments, herein referred to as “SBCAG”, is 
soliciting proposals from qualified consultants to develop and deliver a transit plan, for Northern 
Santa Barbara County. The development of the Transit Plan is being undertaken by SBCAG in 
partnership with the cities of Lompoc, Buellton, Guadalupe, Solvang, and Santa Maria, the 
County of Santa Barbara, and Caltrans.  
 
SBCAG is the designated Metropolitan Planning Organization (MPO) and the Regional 
Transportation Planning Agency (RTPA) for the County of Santa Barbara. Under federal and 
state law, SBCAG is responsible for developing transportation plans and programs for the 
region.  SBCAG also serves as the County’s Congestion Management Agency (CMA), Local 
Transportation Authority (LTA), Airport Land Use Commission (ALUC), and Service Authority for 
Freeway Emergencies (SAFE).  SBCAG administers the regional Transportation Demand 
Management (TDM) Program through its Traffic Solutions Division.   
 

• Scope 
 
The scope of the project involves the preparation of a North Santa Barbara County Transit Plan.  
The plan would provide public agency staff and elected officials with information documenting 
the relationship between population growth in rural and urban areas, transit ridership demand, 
and funding. 
 
The North County currently lacks an overall long range plan for provision of intercity transit 
services from rural to urban areas, within North County communities, and between these 
communities and adjacent areas such as the South Coast and southern San Luis Obispo 
County.  Given population growth, increasing traffic congestion along inter-city corridors, and 
increasing demands for inter-city transit, a long range regional transit plan would provide a 
mechanism to define the needs of this area and a strategy for how to build an improved system 
in the future.  
 
The plan would assess long range transit needs in the rural areas and between urban areas as 
it relates to service expansion and integration of intercity services with local and regional, state, 
and national transportation services. 
 
The geographic area will be northern Santa Barbara County (see Attachment A for map of 
transit service areas).  The study area will also tie provision of transit services between this area 
and southern San Luis Obispo County and Southern Santa Barbara County.  In fact, due to 
recent growth, the Santa Maria urbanized area extends north to Southern San Luis Obispo 
County to include the Nipomo area.  
 

• Purpose 
 
The purpose of the plan is to address emerging inter-city transit needs between rural and urban 
areas, including those between North County communities, from the North County to the South 
Coast, and between North County and San Luis Obispo County.  This effort will provide 
assistance to public, transit and social service agencies in the identification and integration of 
inter-city transit services between rural and urban areas.   The plan will address connectivity 
between rural areas and major regional transportation facilities such as rail stations and airports 
and other intercity transit services. 
 
The plan will identify land use policies impacting inter-city and rural transit demands.   
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The plan will address the link between urban and rural transit services and assess transit needs 
and programs for rural unincorporated communities.   The plan will assist public transit agencies 
in the provision of transportation opportunities for the transit dependent and the choice rider. 
 
The plan will build upon the Annual Transit Needs Assessment performed by SBCAG, the Short 
Range Transit Plans of various agencies, and other related studies (such as the Triennial 
Performance Audits) of public transit agencies for the [City of Lompoc Transit (COLT), Santa 
Maria Area Transit (SMAT), and Santa Ynez Valley Transit (SYVT)], Consolidated 
Transportation Agency (SMOOTH), and, SBCAG: the North County Intercommunity Transit 
Service Implementation Plan 2004. 
 
The plan will explore connections to intercity services across county lines such as how to 
provide a resident of north county access to the rail system, either Amtrak or Metrolink. 
 
Inter-county service is recognized as important to both SBCAG and SLOCOG in the 
Transportation Plans of the two agencies.  This is particularly evident now that the Santa Maria 
Urbanized Area extends across the boundary into Nipomo, southern San Luis Obispo County.  
Connections between rural areas in Santa Barbara County and the adjoining County will be 
examined in this study.   
 
What is the most cost-efficient delivery of inter-city transit services?  How can inter-city services 
be better integrated with all transportation services to enable riders to access a seamless 
system?  What are the capital and operating funding needs and priorities?  What is the 
expected ridership demand in the future?  How will current and future intra-city transit needs 
(SMAT, COLT, and SYVT) balance with future inter-city transit needs as identified in this 
planning effort when competing for limited funding?  What are the most appropriate institutional 
arrangements to provide transit services throughout Northern Santa Barbara County? The Plan 
will answer these questions.  A comprehensive review of current transit operations can provide 
recommendations for the development of the most efficient system in the future. 
 
The plan will address transit funding needs in context of remaining TDA revenues and Measure 
D reauthorization.  How much funding is available for transit services development and how 
should service expansion be phased to address demand?  
 
Submitted proposals shall be consistent with the requirements outlined in this Request for 
Proposal (RFP) including the Scope of Services section.  Evaluation of proposals and ranking of 
the proposals will be performed as described in the Selection Process section of this RFP.  
 
 
II. BACKGROUND  
 
The need for enhanced transit services as expressed through the unmet transit needs public 
process, is a general use need including commute to work, access to government, social 
services and medical facilities, and general mobility between the towns, cities, and regions of 
northern Santa Barbara County.   
 
Over the last few years during the annual SBCAG Transit Needs Assessment public outreach 
process, the SBCAG Board found that intercommunity transit service, farmworker transport to  
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agriicultural fields, and enhanced urban transit services were identified as important 
transportation issues.   The Board recognized that additional planning was required to address 
transit service demands, financial needs, regional service administration, and interagency 
coordination Issues. The Board directed that a North County Transit Plan be included in the 
SBCAG 2005-06 Overall Work Program and this plan be developed cooperatively with local 
technical staff, the Santa Barbara County Transit Advisory Council (SBCTAC) which is the 
Social Services Transit Advisory Council for Santa Barbara County, and the North County 
Subregional Planning Committee, a subcommittee of elected officials on the SBCAG policy 
board.   
 

 
III. STUDY OBJECTIVES  

 
The primary objectives of the Northern Santa Barbara County Transit Plan are to: 
 
 Provide public agency staff and elected officials with information documenting the 

relationship between population growth, ridership demand, service needs, and funding 
 Provide assistance to public, transit and social service agencies in support of the 

development of regional transit services 
 Provide transit planning assistance to local and public transit agencies for the provision of 

transportation opportunities for the transit dependent and the choice rider, including a 
focus on the use of transit as a means to reduce vehicle congestion 

 Identify capital and operating needs and priorities 
 Assess transit funding needs in context of remaining TDA revenues and Measure D 

reauthorization 
 Recommend institutional arrangements for efficient operation of local and regional 

services (e.g., joint powers agreement, new transit district, consolidation or division of 
transit services, etc.) 

 
 

IV. STUDY COORDINATION 
 
The development and coordination of the Transit Plan will be handled on various levels.  With 
respect to contractual matters, SBCAG will administer the contract with the CONSULTANT and 
will assign a designated representative to be the daily contact person for CONSULTANT.  To 
address coordination with other agencies and groups, SBCAG has established a technical 
advisory committee to guide the development of the Transit Plan.  This committee will provide 
technical input to the CONSULTANT and review consultant work products.  The technical 
committee will be comprised of representatives from SBCAG, the cities of Santa Maria, Lompoc, 
Guadalupe, Solvang, and Buellton, the County of Santa Barbara, and Caltrans.    
 
The technical committee will provide technical input for the consultant during the course of the 
study.  The technical advisory committee membership is provided in Attachment B.  In addition, 
the draft plan will be subject to review by the Santa Barbara County Transit Advisory Council 
(SBCTAC).  The SBCTAC membership is provided in Attachment C.  In addition, the North 
County Subregional Planning Committee, a subcommittee of elected officials on SBCAG will 
provided overall policy direction.   The final draft plan will be presented to each of the five cities 
and the County prior to Plan approval by SBCAG. 
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V. AGENCY RESOURCES 
 
SBCAG publishes numerous reports that may have data pertinent to the North Santa Barbara 
County Transit Plan.  These reports include: 
 
 Transit Needs Assessment 2005 and previous annual Transit Needs Assessment 
 Short Range Transit Plans prepared and updated within the last three years by SMAT, 

COLT, MTD, SYVT, and an SBCAG Clean Air Express Study is underway to be completed 
in the fall. 

 North County Intercommunity Transit Service Implementation Plan 2004 
 Social Services Coordination and Consolidation Action Plan and Inventory Update 
 2002 Commute Profile 
 Regional Growth Forecast, 2000-2030 
 2001 Travel Trends Report and  
 Santa Barbara County Transit Resource Guide may provide important information. 
 Triennial Performance Audits 2004 of public transit agencies (COLT, SBMTD, SMAT and 

SYVT), Consolidated Transportation Agencies (Easy Lift Transportation and SMOOTH) and 
SBCAG  

 
Many of these reports and additional background information that is relevant to this project can 
be found on the SBCAG web site, publications.  The address is www.sbcag.org - Publications.   
 
SBCAG also works closely with local transit and social service agencies.  These agencies have 
extensive information on transit use, commute to work patterns and ridership data, and 
information on senior citizens and the economically disadvantaged who access social service 
programs. 
 
 
VI. SCOPE OF SERVICES 
 
The scope of services outlined below includes a description of the proposed tasks, sub-tasks 
and deliverables associated with the completion of the Transit Plan.  The proposed scope of 
services is to be considered a guide for preparation of the Plan.  The CONSULTANT may 
propose modifications to the scope of services that would include additions or deletions to any 
of the tasks or deliverables. Each of the work elements shall have their independent schedules, 
costs and deliverables. 
 
Task 1: Project Management and Administration 
 
CONSULTANT shall be responsible for overall project management and administration, which 
includes the following tasks: 
 
 Schedule, coordinate and facilitate meetings on an as needed basis with the Technical 

Advisory Committee to identify critical process questions  
 Provide internal quality control of data collection and deliverables 
 Prepare and monitor a project delivery schedule 
 Prepare and submit invoice and progress reports to SBCAG 
 Meeting agendas, minutes, etc.  

 
Deliverables  
 
 Project Delivery Schedule 
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 Meetings with the: Technical Advisory Committee (A minimum of 4 - more if needed), SB 
County Transit Advisory Council (3 meetings), (North County Subregional Planning 
Committee (3 meetings) local agencies (3 presentations) and SBCAG Board (1 
presentation). 

 Invoicing, Progress Summary and Schedule Updates (if necessary) 
 Other Project Documentation as appropriate 

 
 
Task 2: Preliminary Coordination, Data Gathering, Identification of service  
 parameters 
 
CONSULTANT shall obtain from SBCAG, the local cities, the County of Santa Barbara, VAFB 
and local social service agencies, available information and data applicable to the Transit Plan.  
Conduct interviews, surveys, review bus schedules, connections, fares, and equipment needs 
for services.  This includes existing services, transit schedules; unmet transit needs 
documentation, social services availability, transportation survey results, and other pertinent 
information. In addition to the partner agencies, other agencies/entities may need to be 
contacted for relevant information.  
    
Deliverables 
 
 Prepare inventory report 
 Itemize and describe existing transit services by service area and region 
 Identify service issues and options to address issues 
 Summarize potential problems and weaknesses in a preliminary analysis 

 
 
Task 3: Prepare regional transit ridership forecasts 
 
CONSULTANT shall prepare ridership forecasts by service area and region in coordination with 
SBCAG and other forecasts in local transit plans.  CONSULTANT shall review existing 
population and other forecast reports 
 
Deliverables 
 
 Forecast methodology 
 Ridership estimates and forecasts 
 Estimate mid term and long term regional transit service forecast for rural, urban, and, 

interregional services 
 
 
Task 4: Public Scoping 
 
CONSULTANT will conduct public outreach to solicit public input on transit needs.  
 
Deliverables 
 
 Workshop materials and notices. (SBCAG staff will arrange and provide for publicity and 

arrange for the facility) 
 Workshops  
 Report on workshop input 
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Task 5: Develop draft transit service plan  
 
CONSULTANT shall develop a draft plan that will address the following factors: 
 
 Equipment needs, bus acquisition and replacement needs 
 Service hours, including peak and off peark, schedule frequency, routing 
 Stops, shelters, parking, park and ride, signage distinguishing between inter-city stops, 

and joint use stops. 
 Coordination with local transit connections 
 Assess viability of transit to serve farmworker transportation needs 
 Coordination with other transportation services, e.g., rail, airports, and, other interregional 

transit services. 
 Vehicle description and procurement plan 
 Recommend among bus lease, purchase, or combination of vehicle acquisition 

 strategies 
 Marketing plan 
 Fare policies, fare media and equipment 
 Budget including estimated capital, operating, and maintenance costs and estimated 

revenues 
 Performance measures 
 Recommended service administration and cost sharing options 
 Recommend institutional arrangements for operation of service (e.g., joint powers 

agreement, new transit district, coordination, consolidation, or division of transit services, 
etc.) 

 All other necessary information to coordinate existing and develop new services 
 
Deliverables 
 
 Technical memorandum on service parameters as needed 
 Draft transit service implementation plan addressing service parameters outlined above 

 
 
Task 6: Draft Plan review 
 
CONSULTANT shall present draft plan before the Technical Advisory Committee and the SB 
County Transit Advisory Council (SBCTAC).  The CONSULTANT will evaluate the information 
and prepare a summary report of the public and agency comments on the draft plan and 
consultant responses.  The plan shall be revised following the opportunity for input.    
 
Deliverables 
 
 Public Workshop on draft Plan 
 Review and comment by SBCTAC 
 Revisions to Plan 
 Presentation of revised final draft to five cities and the County 
 Report on comments and responses 

 
 
Task 7: Prepare and submit Final Transit  Plan  
 
Following agency, committee and public input, CONSULTANT shall prepare a final Transit Plan.   
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Deliverables 
 
 Final Transit Plan approved by SBCAG Board 

 
 
Task 8: Additional Work Tasks 
 
CONSULTANT is encouraged, given its experience with similar projects to suggest additional 
work tasks or efforts that would be beneficial to augment the preliminary scope of services 
currently presented in Section VI.  Any suggested additional work task shall include a discussion 
of the work effort that would enhance the final work product(s), reduce cost, or speed delivery. 
The cost for Additional Work Tasks shall be addressed separately; see Section VIII (f) Cost 
Proposal. 
 
 

Task and Deliverables 
Task 1:  Project Management and Administration 
 Project delivery schedule 
 Committee meetings and meeting minutes  
 Invoice and progress reports  
Task 2:  Preliminary Coordination, Data Gathering  
 Ridership estimates 
 Data summary 
 Service issues and options to address issues 
 Summary of potential problems and weaknesses preliminary analysis 
Task 3: Prepare ridership forecasts 
     Present Methodology 
     Prepare ridership forecasts 
Task 4: Conduct public scoping 
     Organize and conduct public workshops 
Task 5:  Prepare Draft Plan 
 Technical memorandum 
 Draft plan 
  
Task 6:  Public Review 
 Presentation of draft plan to advisory committees  
 Presentation of draft plan to public workshop 
 Plan revision and presentation of final draft to five cities and the County 
 Report on comments and responses 
 Revised plan 
Task 7:  Prepare and Submit Final Plan 
 Final Transit Plan approved by SBCAG board    
Task 8:  Additional Work Tasks 
 Suggested additional work tasks   

 
 
 
VII. WORK PRODUCTS AND SCHEDULE 
 
SBCAG anticipates a timeframe of not more than six months to complete the Transit Plan and to 
produce the identified deliverables. CONSULTANT shall be responsible for completing the 
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deliverables listed below within that timeframe.  CONSULTANT shall prepare a Project Delivery 
Schedule in bar chart format that includes sufficient activities to manage their work and 
identifies all the deliverables listed in the accompanying chart.  The work should be shown to be 
completed within a time frame of no more than six months.  However, CONSULTANT is 
encouraged to identify methods to expedite delivery of the study objectives. 
 
VIII. PROPOSAL CONTENT AND FORM 
 
CONSULTANTS shall submit a proposal containing sections as described in the following 
outline and include the information described. 
 
A. Executive Summary 
 

This section should include the CONSULTANT’S overall understanding of the project.  
This section should also provide a brief summary of what is to be covered in the 
remaining sections of the proposal.   CONSULTANT shall briefly outline its qualifications 
for performing work, its approach for public involvement, its management and technical 
approaches for the project, and similar project experience.  Within this section, the 
CONSULTANT shall also identify all participating firms cooperating in the effort as sub-
consultants and the services to be provided.   
 

B. Technical Approach 
 

CONSULTANT shall outline its technical approach for the implementation of the project.  
The technical approach shall be submitted in a format that can be used as the Scope of 
Services that will be attached to and made part of the agreement between SBCAG and 
CONSULTANT.  The content of the technical approach shall include, but is not limited 
to, the following: 

 
1. A description of the methodology to be used in providing deliverables.  
  
2. A brief discussion of each of the tasks in the scope of services to complete the 

project.  Sub-tasks should be added as necessary to clearly define the Scope of 
Services. 

 
3. A list of deliverables associated with the tasks defined in Scope of Services. 
 
4. An assessment of supplemental data collection or other items and/or resources 

that will be required from SBCAG, California Department of Transportation, or 
other agencies. 

 
5. A discussion of unusual aspects that may be encountered during the 

development of the North Santa Barbara County Transit Plan. 
 
6. A discussion of supplemental tasks that may be deemed necessary to mitigate 

impacts, enhance the service, reduce cost or speed delivery of the long range 
transit plan. 

 
 

C. Management Approach 
 

CONSULTANT shall include brief resume summaries of each of the key project 
personnel.  Resume summaries should focus on experience and qualifications relevant 
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to the project.   CONSULTANT shall also identify and describe a management approach 
for implementation of the North County Transit Plan, which shall include, but is not 
limited to, the following: 

 
1. A narrative Management Plan that describes how the CONSULTANT’S team will 

be organized and managed to ensure that the required work is of high quality and 
completed within the schedule and budget.   

 
2. A Project Delivery Schedule, which describes the work to be performed to 

complete the Transit Service Implementation Plan. The schedule shall contain 
sufficient activities and milestones to adequately describe the services required 
to complete the project.  The schedule should be in a bar chart format.   

 
3. SBCAG has a 10% Disadvantage Business Enterprise (DBE) usage goal for 

fiscal year 2005-06.  CONSULTANT is encouraged to solicit and use DBE 
services to the maximum extent feasible.  Consultants are not required, nor will 
they be penalized if they do not meet the established goal.  Furthermore, 
CONSULTANT will be given no additional credit for use of DBE firms, but must 
show in the management approach a good faith effort in soliciting DBE services.  
CONSULTANT shall identify any subconsultant and the capacity they will serve 
on the project. 

 
D. Experience of Firm and Personnel 
 

CONSULTANT shall provide a brief description of relevant similar experience by 
members of the project team.  Experience shall be within the last three years.  The 
following information should be included in a table. 

 
1. Provide a brief description of CONSULTANT’S involvement in similar planning 

efforts.  Include technical analysis experience on those projects as well as the 
following information for reference purposes: 

 
• Members of CONSULTANT team (by name) 
• Project description and services provided 
• Total project cost 
• Total cost of services provided 
• Project start date and completion dates 
• Budget and schedule performance 
• Sub-consultants involved 
• Name, telephone number and address of the CONSULTANT’S contact 

person 
 

2. Provide a matrix that shows proposed team members (specific individuals by 
name) and the projects they will work on. 
 

3. List all contracts terminated (partially or completely) by clients for convenience or 
default within the past three years.  Include contract value, description of work, 
sponsoring agency, contract number, name of contracting entity, and reason for 
termination.  
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E. Resources 
 

1. CONSULTANT shall provide an estimate of the resources required to complete 
the project scope of services.  The estimate of staff hours should be in 
spreadsheet format and at a minimum include total hours by task, and name or 
classification, in addition to a total for the entire project. 

 
F. Cost Proposal 
 

SBCAG is offering this work on a Cost Plus Fixed Fee basis with a total not-to-exceed 
dollar cost for the total work effort.  The budget for this project is $90,000.  The cost 
proposal shall be fully inclusive of all services required to complete the Transit Service 
Implementation Plan scope of services, and shall include the CONSULTANT’S overhead 
rate, profit percent, and an itemized list for direct costs.  Costs must be shown in a 
matrix format, by task, and showing hours and base labor rates per staff member.  Also, 
estimate consultant printing and other production costs for technical memorandums and 
the final summary report.  
 
The proposal shall be signed by an individual authorized to bind the offer of said 
proposal.  The proposal shall be a firm offer for a minimum of 90 days, and shall contain 
a statement to that effect.  The proposal should contain a statement that all work will be 
performed at a not-to-exceed price. 
 
 

 
IX. CONSULTANT SELECTION PROCESS 
 
SBCAG will conduct the selection process based on the following outline: 
 

A. SBCAG will assemble a panel of qualified professionals, herein referred to as the 
“Selection Panel”, to assist SBCAG in evaluating CONSULTANT proposals, 
evaluating oral presentations and making recommendation for selection.  This 
panel may consist of representatives from SBCAG, the County of Santa Barbara, 
North County cities, transit providers, and CalTrans.  

 
B. The Selection Panel will evaluate the proposals based on the outlined content 

requirements described in Section VIII.  Each member of the Selection Panel will 
use the same evaluation criteria and categories to score the proposals.  The 
proposals will be evaluated based on the following scoring criteria: 

 
 

Category Weight Description 
Technical Approach 50% Responsiveness to RFP; comprehension of 

scope; approach, and identification of 
deliverables, discussion of alternatives, potential 
problems, critical path activities, and, schedule. 

Management Approach 10% Presentation of organization, responsibilities, 
management approach, and budget and 
schedule adherence. 

Experience of Firm and 
Personnel, and 
Innovation 

20% Similar experience, performance on past 
projects, technical capabilities, client 
satisfaction, innovative ideas and processes. 

Resources 20% Staff workload, resource allocation, accessibility 
of project team. 
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C. The Selection Panel will make a recommendation to SBCAG of the top-ranked 

CONSULTANT for consideration by SBCAG’s Executive Director.  A 
recommendation will then be submitted to the SBCAG Board for final approval.   

 
 
X. GENERAL INFORMATION  

 
A. Contract 
 
SBCAG and CONSULTANT will negotiate a final scope of services that will be part of 
the executed agreement.  A copy of SBCAG’s standard form contract for professional 
and technical services is included in Exhibit E. 
 
B. Proposal Submittal 
 

1. Proposal.  Each CONSULTANT shall submit seven (7) copies (including 
one unbound copy) of the proposal to SBCAG.  Proposals must be 
submitted in a sealed envelope in response to this RFP.  Proposals must 
be received no later than 5:00 PM, Thursday, September 29, 2005 at the 
following address: 

 
Santa Barbara County Association of Governments 

    260 N. San Antonio Rd., Ste. B 
Santa Barbara, CA  93110-1315  
Attention:  Michael Powers, Deputy Director 
 

2 Late Submittal.  SBCAG shall deem a proposal is late if received at any 
time after 5:00 PM on Thursday, September 29, 2005 (according to the 
date stamp at the SBCAG reception desk).  Proposals received after this 
time on this date will be marked “LATE PROPOSAL”, will not be 
considered and will be returned to the CONSULTANT unopened. 

 
3 Proposal Property.  All proposals become the property of SBCAG upon 

submission.  SBCAG shall keep all proposals confidential (with the 
exception of the proposal of the top-ranked CONSULTANT, which 
becomes public information upon acceptance and award by SBCAG). 

 
4 Amendments to RFP.  SBCAG reserves the right to amend the RFP by 

addendum or to waive minor irregularities.  If necessary, the proposal 
submittal deadline will be extended to allow proposers additional time to 
respond to the RFP addendum. 

 
5 Non-Commitment of Authority.  This RFP does not commit SBCAG to 

award an Agreement, to pay any costs incurred in the preparation of a 
proposal for this request, or to procure or contract for services.   SBCAG 
reserves the right to accept or reject any or all proposals received as a 
result of this request, waive any irregularities, or to modify or cancel in 
part or in its entirety the RFP, if SBCAG determines it is in the best 
interest of the SBCAG to do so. 
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6 Cost of Proposal Preparation.  The SBCAG shall not be liable for any pre-
contractual expenses incurred by any CONSULTANT, whether selected 
or not.  Each CONSULTANT shall protect, defend, indemnify, and hold 
harmless the SBCAG from any and all liability, claims, or expenses 
whosoever incurred by, or on behalf of the entity participating in the 
preparation of its response to this RFP.  Pre-contractual expenses include 
any of the following: 

 
• Preparing proposal and related information in response to this RFP 
• Negotiations with the SBCAG on any matter related to this 

procurement 
• Costs associated with interviews, meetings, travel or presentations 

All other expenses incurred by the CONSULTANT prior to the date of 
award and a formal notice to proceed 

 
7. Schedule RFP 
 

Activity Date 
RFP Distributed August               18, 2005 
Proposal Submittal Deadline September         29, 2005
Review completed by Selection Committee October             17, 2005 
Oral Interviews (optional) October             27, 2003 
Top-ranked CONSULTANT selected November            7, 2003
SBCAG Board Approves Contract November          17, 2005
Notice to Proceed November          21, 2005

 
  Project 
 
  The following represents a tentative schedule for the project: 
    

Activity Date 
Project Inititation November         21, 2005 
Inventory December         21, 2005 
Ridership Forecasts January             17, 2006 
Public Workshops January             27, 2006 
Draft Plan March                  7, 2006 
Revised Final Draft May                   17, 2006 
Final Plan approved by SBCAG  June                  21, 2006 

 
 
 

8. Inquiries.  Inquiries concerning this RFP should be directed to: 
 

Santa Barbara County Association of Governments 
Michael Powers, Deputy Director 
mpowers@sbcag.org 
(805) 961-8900 
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XI. PROTEST PROCEDURES 
 
I. Purpose and Applicability 

The procedures described in this section have been established to ensure uniform, timely, and 
equitable consideration of all complaints received by SBCAG concerning its procurement 
activities. The Deputy Directory for Planning shall be responsible for the conduct and 
administration of procurement protests pursuant to the procedures established in these Protest 
Procedures of the RFP. 

The following protest procedures shall be employed for procurements conducted by SBCAG. 
Such protests shall be applicable only to procurements wherein SBCAG requests bids, 
proposals or offers for goods or services financed in whole or in part by public funds. 

Procurements involving FTA funds are subject to additional protest procedures established by 
that agency. Procedures applicable to FTA funded procurements are so identified. 

II. Definitions 

The following definitions apply to terms used in this section: 

DAYS:   Unless otherwise specified, refers to SBCAG working days. 

FILE OR SUBMIT: Refers to the date of receipt by SBCAG. 

INTERESTED PARTY:  All bidders or proposers involved in a SBCAG procurement. This may 
also include a subcontractor or supplier who shows substantial economic interest in a provision 
of the IFB or RFP, or in the interpretation of such provision. 

BID: Refers to and includes: i) the terms “offer” and “proposal” as employed in this document; 
ii) sealed bids; iii) competitive negotiation, and; iv) non-competitive negotiation. 

III. Basis for Protest 

If in the course of a procurement action an interested party has reason to believe that: a) free 
and open competition does not exist, or; b) SBCAG solicitation documents contain restrictive 
specifications, such party may file a protest in accordance with the procedures described herein. 

In addition to the above, protests may be filed based upon the following factual or alleged 
circumstances: 

 (a) Violation of federal, state or local law or regulation; 

 (b) Sole source procurements; 

 (c) Failure to adhere to evaluation criteria set forth in solicitation documents, or use 
of additional criteria not so published; 

 (d) Changes to evaluation criteria made during the evaluation process; 

 (e) Local or DBE preferences; 

 (f) Solicitation advertising violating applicable laws or regulations; 

 (g) Provision of inadequate time to prepare a proposal. 
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Protests of SBCAG procurements filed by interested parties shall be considered in two general 
categories: 1) those filed prior to contract award, and; 2) protests occurring after contract award 
has been made. 

IV. Pre-Award Protests 

The following procedures shall be followed for all protests filed prior to award of contract: 

1. Protests must be filed no later than five (5) days prior to the date established in the 
solicitation for receipt of bids or proposals.  Protest information requests and follow-up 
arguments that are submitted after the protest submission deadline, will not be 
considered to be part of the protest by SBCAG. 

2. Protests must be submitted in writing to the attention of the Deputy Director for Planning. 
The written protests shall include: 

 (a) The name, address, and telephone number of the protestor; 

 (b) The SBCAG solicitation number and project description; 

(c) A statement of the grounds for the protest, accompanied by all supporting 
documentation. All grounds must be fully supported with documentation; 

 (d) The resolution sought from SBCAG by the protestor.  

3. The Deputy Director for Planning shall receive the protest and issue written notification 
to the protestor within (5) five days that the matter is undergoing review. Notice of the 
protest shall be given in writing to all known recipients of solicitation documents. 

4. Procurement activity shall be suspended pending resolution of a protest unless one or 
more of the following conditions exists: 

 (a) The goods or services being procured are urgently required; 

(b) Delivery or performance will be unduly delayed by failure to make an award 
promptly; 

(c) Failure to make prompt award will result in termination of a critical SBCAG 
function or activity or otherwise cause undue harm to SBCAG, or; 

(d) The Executive Director prepares a written finding that such protest is clearly 
frivolous in nature, and therefore does not warrant a disruption of the 
procurement process. 

The Deputy Director for Planning shall be responsible for making a written determination that 
circumstances require SBCAG to proceed with procurement during a pending protest. 

Unless such determination is made the procurement shall be suspended pending resolution of 
the protest. All parties known to have received solicitation documents shall be notified in writing 
of such suspension by the Deputy Director for Planning. 

5. All protests received within the specified period shall be examined by the Deputy 
Director for Planning who shall evaluate the matter and, within seven (7) calendar days, 
forward a recommendation concerning its disposition to the Executive Director. 

No additional material shall be accepted for consideration during the protest review 
unless specifically requested in writing by SBCAG. 
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6. The Executive Director may attempt to resolve the protest with the affected party. If: a) 
after receipt of recommendations from the Deputy Director for Planning, the Executive 
Director elects not to attempt such resolution, or; b) if resolution is attempted but not 
achieved, the protesting parties may appeal to the SBCAG Board of Directors 
(hereinafter “Board”) after thirty (30) calendar days and within thirty-five (35) calendar 
days after receipt of the protest submittal.  Failure to appeal to the Board shall be a 
waiver of any other rights under the SBCAG Protest Procedures.    

For these purposes “resolution” shall mean the written withdrawal of a protest by the 
originating party. 

7. The Board shall formally consider the protests at a public meeting within fourty-five (45) 
calendar days after the date on which the matter was appealed to the Board.  The Board 
may elect to appoint a sub-committee to review the protest and make a recommendation 
to the Board at the public meeting.  Protesting parties shall be notified in writing of the 
date on which their matters shall be considered by the Board. Such parties shall be 
afforded an opportunity to present their case at the Board meeting. 

8. The Board shall then make a formal decision on such protests at a public meeting. The 
decision of the Board, along with a formal record of the protest, shall become a matter of 
public record, and shall be considered final. The Deputy Director shall notify protesting 
parties in writing of any protest decision made by the Board. 

Except under conditions described in item 4 above, such decision by the Board shall be 
made prior to award of any contract related to the subject procurement. 

9. Should the Board deny the protest, SBCAG may proceed with the procurement process. 
In the case of FTA funded procurements no contract shall be awarded within five (5) 
days following the Board’s decision unless such award is necessary due to 
circumstances described in item 4 above. If the decision of the Board is to uphold the 
protest, then SBCAG shall proceed pursuant to Board direction. 

V. Post-Award Protests 

Protests received after award of contract shall be considered only if received within five (5) days 
following the date on which the Executive Director’s award recommendation is made. Post-
award protests received after that time shall not be considered. Protest information requests 
and follow-up arguments that are submitted after the protest submission deadline, will not be 
considered to be part of the protest by SBCAG. 

Post-award protests shall be processed in the same fashion as that employed for pre-award 
protests. However, the award shall remain valid and procurement activities shall continue unless 
the Executive Director determines in writing that suspension of such award is necessary 
pending protest resolution. In that event the awardee shall be so notified in writing, and the 
Deputy Director shall effect an agreement with the Contractor for suspension of activity. 

VI. Additional Protest Procedures for FTA Funded Procurements 

FTA Protest Review Procedures 

SBCAG shall inform protesting parties that circumstances under which FTA will accept and 
review protests are limited to the following: 

  (a) The alleged failure of SBCAG to have written protest procedures; 

  (b) The alleged failure of SBCAG to follow such procedures; 
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(c) The alleged violation by SBCAG of a specific federal requirement which 
provides an applicable complaint procedure. 

In the instance of (c) above, the applicable complaint procedure shall be submitted and 
processed in accordance with pertinent federal regulations e.g., 49 CFR Part 661, Section 
661.15 for Buy America, or 49 CFR Section 23.73 for Minority Business Enterprise participation. 

Should a protest be filed with FTA under either (a) or (c) above, the following process will be 
used by FTA pursuant to Circular 4220.1B, Chapter V: 

1. Parties shall file a protest with FTA not later than five (5) days after a final decision is 
rendered by the Board as provided herein. In instances where the protestor alleges that 
SBCAG failed to make a final determination on the protest, protesters shall file a protest 
with FTA not later than five (5) days after the protester knew or should have known of 
SBCAG’s failure to render a final determination on the protest; 

2. SBCAG shall not award a contract for five (5) days following its decision on a bid protest 
except in accordance with the provisions and limitations of item 9 and item 4 of the 
protest procedures. After five (5) days, SBCAG shall confirm with FTA that FTA has not 
received a protest on the contract in question; 

3. Protests shall be filed with the FTA Region IX office with a concurrent copy to the Santa 
Barbara Metropolitan Transit District; 

4. The protest filed with FTA shall: 

 a. include the name and address of the protester; 

b. identify the grantee, project number, and the number, if any, of the contract 
solicitation; 

c. contain a statement of the grounds for protest and any supporting 
documentation. This should detail the alleged failure to follow protest procedures 
or the alleged failure to have procedures, and should be supported by 
documentation to the extent possible; 

d. include a copy of the local protest filed with SBCAG along with a copy of 
SBCAG’s decision, if any. 

5. FTA shall notify SBCAG in a timely manner of the receipt of a protest. FTA shall instruct 
SBCAG to notify the contractor of the protest if award has been made or, if no award has 
been made, to notify all interested parties. SBCAG shall instruct all who receive such 
notice that they may communicate further directly with FTA; 

6. SBCAG shall submit the following information to FTA not later than ten (10) days after 
receipt of notification by FTA of the protest: 

 (a) a copy of SBCAG’s protest procedures; 

 (b) a description of the process followed concerning the protest, and; 

 (c) any supporting documentation. 

7. SBCAG shall provide the protester with a copy of the above submission; 

8. The protester may provide any comments on SBCAG’s submission no later than ten (10) 
days after the protester’s receipt of such material; 
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9. When a protest has been filed in a timely fashion with SBCAG before award, SBCAG 
shall not make an award prior to five (5) days after the resolution of the protest, or if a 
protest has been filed with FTA, during the period in which the protest is pending, unless 
SBCAG determines that: 

 (a) The items to be procured are urgently required; 

(b) Delivery or performance will be unduly delayed by failure to make the award 
promptly, or; 

(c) Failure to make prompt award will otherwise cause undue harm to SBCAG or the 
Federal Government 

In the event that SBCAG determines that the award is to be made during the five (5) day 
period following the local protest decision or the period in which the protest is pending, 
SBCAG shall notify FTA prior to making such award; 

10. Upon receipt of the material described herein, FTA will either request further information 
or a conference among the parties, or will render a decision on the protest; 

11. The protest procedures contained herein shall be included in solicitation documents 
issued by SBCAG for all federally assisted procurements. 
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ATTACHMENT A 
Overview of Transit Services 

 
The following section describes the transportation services provided by the transit agencies, as 
well as other agencies within each region.  
 
PUBLIC TRANSIT OPERATORS 
 
Major transit operator service areas are shown in Map 2.1. With the exception of County Transit  
in Cuyama Valley, the region's transit systems are equipped to transport elderly and disabled 
persons. 
 
In 2003 a total of 8,312,274 rides were provided on public fixed route, demand response, and 
commuter service throughout Santa Barbara County in FY 2002-2003    Over seven million 
rides were provided by Santa Barbara Metropolitan Transit District, with all North County transit 
providing over one million rides. Commuter service provided over 180,000 rides along the North 
County and the South Coast. A description of the services provided in each region by the 
operators is included in this section.  
 
South Coast 
Fixed Route Transit  
 
The Santa Barbara Metropolitan Transit District (MTD), operating a fleet of 90 vehicles (65 
diesel buses, 20 electric buses, and 5 over the road coach buses), provides fixed route transit 
service on the South Coast of Santa Barbara County. MTD's service area is approximately 52 
square miles from Carpinteria to Winchester Canyon at the western end of Goleta. MTD's transit 
service consists of 33 individual routes operating on a fixed route and schedule basis. MTD has 
an agreement with the City of Santa Barbara for a fare buy-down subsidy for the Downtown-
Waterfront Shuttle, the Wharf Woody, and the Carrillo Commuter Lot Shuttle. The agreement 
also includes operating assistance for the Crosstown Shuttle. MTD has an agreement with the 
City of Carpinteria for a fare buy-down subsidy for the Seaside Shuttle. These routes are 
included in the total of 33 routes. MTD's buses operate 363 days per year (service is not 
provided on Thanksgiving or Christmas Day). The district does not operate charter, school bus, 
or demand-response 
(paratransit) service. MTD provides booster service on fixed routes serving Santa Barbara area 
schools, to prevent overcrowding on regular lines. This booster service, also called tripper 
service, is available to the general public.  
 
 
Currently, SBMTD provides fixed route service Monday through Friday 5:25 AM through 
midnight, Saturday 6:00 AM through 11:20 PM, and Sunday 6:20 AM through 10:00 PM (limited 
routes).   
 
SBMTD has seen a 1.5% increase in ridership from FY 2001 – 2002, with FY 2002-2003 
ridership at 7,005,686.  The farebox ratio increased from 38.6% for 2001-2002 to 38.8% in 
2002-2003. 
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Transit Ridership – Santa Barbara County – 1998-2003 
 
Transit System FY 97-98 FY 98-99 FY 99-00 FY 00-01 FY 01-02 FY 02-03 
       
SBMTD 6,771,399 6,908,101 7,070,701 7,179,394 6,903,482 7,005,686 
CART      Service 

discontinued
Easy Lift 
Transportation 

47,182 54,192 62,469 53,941 50,596 61,388 

Guadalupe Flyer  22,027 34,192 N/A 59,058 69,312 
Guadalupe 
Shuttle 

   N/A 15,780 17,038 

SMAT – fixed 
route 

494,026 502,424 539,370 582,300 632,893 684,723 

SMAT – demand 
response 

29,313 32,948 26,538 N/A 28,698 26,271 

COLT 156,066 128,506 105,059 122,205 207,749 222,042 
SYVT – fixed 
route 

24,296 24,956 17,977 26,130 31,023 33,061 

SYVT – demand 
response 

See 
above 

See 
above 

5,682 N/A 9,645 6,417 

SB County Transit 
- Cuyama  

286 272 275 2,025 2,544 2,505 
(est.) 

Clean Air Express 83,781 85,008 92,400 125,900 110,458 116,272 
Coastal Express     46,293 66,089  
MTD Valley 
Express 

      

SMAT - Breeze       
Total 7,606,349 7,758,434 7,954,663 8,091,895 8,109,011 8,312,274 
 
FY 97-98 to FY 99-00 source:  Regional Transportation Plan 2000-2020, Santa Barbara County 
Association of Governments. 
FY 00-01 source:  2001 Travel Trends Report for Santa Barbara County; Santa Barbara County 
Association of Governments. 
FY 01-02 & 02-03 source: Transit agencies. 
More recent information available directly from transit agenciesl.
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Paratransit – Under a Memorandum of Agreement, Easy Lift provides the specialized door-to-
door paratransit service within MTD's service area comparable to MTD's fixed route service. 
The service is limited to elderly, frail, and disabled individuals determined to be eligible for the 
service under the criteria established in the 1990 Americans With Disabilities Act (ADA). Easy 
Lift is also the designated Consolidated Transportation Service Agency (CTSA) for the South 
Coast region, responsible for coordination of transportation services for social service agency 
clients among other functions.  
 
Demand response service is provided through Easy Lift Transportation, which provides service 
hours identical to MTD.   
 
Santa Maria Area  
 
City of Santa Maria 
Fixed Route and Demand Response Service – Santa Maria Area Transit (SMAT), SMAT has 
23 vehicles, 21 diesel and 2 CNG buses. SMAT is managed by the City of Santa Maria and 
operated under contract with a private carrier.  The SMAT service area is 34 square miles, 
covering from Tanglewood to US 101, and from South Orcutt to North Santa Maria.  SMAT has 
8 individual routes on a fixed-route and schedule basis. SMAT also runs school “booster” or 
“extras” services on routes 1 and 3.  SMAT operates 361 days per year. In fiscal year 2002-
2003, SMAT had a 7.5% increase in ridership from fiscal year 2001-2002, with 710,994 
boardings. However, SMAT experienced a 17% ridership increase in FY 04-05 (789,699) and 
continue to maintain around 19-20% farebox recovery. SMAT runs 6am to 7:30pm M-F, 7:30am 
to 6:25pm Saturdays, and 9:15am to 6:25pm on Sundays (effective 8/7/2005).   
 
 
City of Guadalupe 
Deviated Fixed Route Service –The Guadalupe Shuttle provides fixed route in-town circulator 
service, Monday through Friday between the hours of 10:00 AM and 3:50 PM.  The Shuttle had 
a ridership of 17,038 in 2002-2003, reflecting a 8% increase over the 2001-2002 ridership.  This 
increase in ridership is due to the increasing use of the Shuttle by students at the elementary 
school and senior citizens accessing the Guadalupe Senior Center.  Combined with the 
Guadalupe Flyer, the Guadalupe Shuttle had a farebox ratio of 14.1% for 2002-2003.  Due to its 
rural status, the Guadalupe Shuttle must maintain a 10% farebox ratio.   
 
Lompoc Region 
Fixed Route and Demand Response Service – The City of Lompoc Transit (COLT), with a 
fleet of ten buses (six 20-passenger diesel buses and four 38-passenger CNG buses), provides 
fixed route and demand-responsive service to both the city and the unincorporated area of 
Mission Hills/Vandenberg Village. The transit system is managed by the City of Lompoc and 
operated under contract with a private carrier. 
 
Currently, COLT provides fixed route and demand response service Monday through Friday, 
between the hours of 6:30 AM and 8:00 PM, and on Saturdays between the hours of 9:00 AM 
and 5:00 PM.   
 
COLT had 222,000 boardings in 2003, resulting in an 11% increase in ridership from 2002 to 
2003.  Currently, COLT maintains a 12% farebox ratio, which is supplemented by Measure D 
funds for a total farebox recovery of 20% of operating costs.  This ratio has met COLT’s goal of 
increasing the farebox ratio, while extending service provision. 
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Santa Ynez Valley 
Fixed Route and Demand Response Service - Transit service in the Santa Ynez Valley is 
administered by the City of Solvang. A private contractor, MV Transportation, provides the daily 
operation of the Santa Ynez Valley Transit service under contract with the City. The City has 
been the system administrator since September of 1992 under a Memorandum of Agreement 
between the jurisdictions in the Valley (the County of Santa Barbara, and Cities of Buellton and 
Solvang). Santa Ynez Valley Transit provides demand-responsive service throughout the Valley 
and fixed route service along Route 246 between the City of Buellton and the Santa Ynez Valley 
Airport, and between the unincorporated community of Santa Ynez and the communities of Los 
Olivos and Ballard. The fleet consists of two nine-passenger mini-vans and two 16-passenger 
vans. Each vehicle accommodates two wheelchairs.  
 
Santa Ynez Valley Transit provides fixed route and demand response service Monday through 
Saturday, between the hours of 7:00 AM and 6:30 PM.  The 2003-2004 ridership for the months 
of September through February was 2,403 passengers per month fixed route and 803 
passengers per month demand response.  This reflects a 7% decrease in the average fixed 
route ridership and a 56% decrease in the average demand response ridership from the 
previous reporting year.   
 
2.4.2  INTERCOMMUNITY SERVICE 
 
Intercity and interregional transit operators provide a link between the county's geographic 
areas. The existing services are outlined below: 
 
Greyhound Bus Lines provides service daily between cities of Santa Barbara and Santa Maria  
in the region and other California cities to the north and south.  
 
The City of Guadalupe, under contract with a private non-profit carrier, SMOOTH, provides fixed 
route service between the cities of Guadalupe and Santa Maria.  The service includes twelve 
trips/day five days a week on a one-hour frequency, with nine trips on Saturday. This 
intercommunity fixed route service is called the Guadalupe Flyer.  Currently there is a lack of 
transfer reciprocity between the Flyer and SMAT. 
 
SMOOTH also operates a demand-responsive service under contract with the County Health 
Department, utilizing a SB County van that operates three days per week for health care trips to 
the south coast, including trips to the SB County Health clinics.  Non-medical trips are 
accommodated on a space available basis.  
 
As the designated CTSA for the Santa Maria region, SMOOTH has a contract with the County 
of Santa Barbara to provide scheduled transportation service four times daily, five days a week 
between Lompoc and Santa Maria, with “route deviation” capabilities within Santa Maria for 
DSS CalWORKs recipients and collaborative non-profit or social service agencies. This service 
is funded through federal TANF incentive funds the County Department of Social Services has 
been awarded for DSS CalWORKs recipients (families under the CalWorks Incentive program). 
 
SMOOTH also provides twice a week service between Los Alamos and Santa Maria. 
 
The San Luis Obispo Regional Transit Authority provides service (nine daily weekday round 
trips daily) between the cities of Santa Maria and San Luis Obispo (in San Luis Obispo County) 
on RTA Route 10. The City of Santa Maria and the County of Santa Barbara provide funds to 
help defray the cost of this inter-city transit. 
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Cuyama Valley Transit Service provides demand response service from Cuyama and New 
Cuyama to Santa Maria, Ventucopa, Taft, and Bakersfield. 
 
MTD transports passengers between the South Coast communities of Carpinteria, Montecito, 
Santa Barbara, Goleta, and Isla Vista.  
 
MTD provides the Santa Ynez Valley Express, a commuter based interregional service 
operating during the weekday between Solvang/Buellton and the Goleta/Santa Barbara Area.   
 
The Breeze, operated by SMAT provides intercity transit service between Santa Maria, VAFB, 
and Lompoc during the day Monday thru Friday.  The Breeze intercommunity bus service began 
in May with weekday bidirectional service between Lompoc, Vandenberg AFB, and Santa 
Maria.  Ridership has grown steadily in the first three months, and the service is already 
approaching a 20% farebox recovery ratio. 
 
The Clean Air Express brings commuters (primarily) into the South Coast (Santa Barbara and 
Goleta areas) from the North County areas of Santa Maria and Lompoc. This service, initiated in 
1990, is managed by SBCAG's Traffic Solutions office and service is provided by a private 
carrier.   
 
Santa Barbara-Ventura Coastal Express Transit Service provides regularly scheduled, fixed-
route intercity express bus service between Ventura and Santa Barbara/Goleta. The service is 
open to the public for all trip purposes, and is fully accessible to persons with disabilities. The 
service was initiated on August 8, 2001. The service extends from the Ventura County 
Government Center to the MTD transfer center in downtown Santa Barbara, with intermediate 
stops in between, seven days a week, with headways of approximately one hour. Weekday AM 
and PM peak period buses offer extended service to the Hollister Avenue corridor in Goleta and 
the University of California at Santa Barbara (UCSB). 
 
Amtrak provides intercity Pacific Surfliner service north and southbound twice a day between 
passenger train stations at Guadalupe, Surf, Goleta, Santa Barbara, and Carpinteria in Santa 
Barbara County extending to other locations in Ventura (and beyond) in the south and San Luis 
Obispo County in the north.  Bus connections using Amtrak Thruway buses are also available 
for those holding train tickets from the cities of Santa Maria, Lompoc, Buellton, among other 
cities.   
 
2.4.3 PRIVATE TRANSPORTATION   
 
South Coast  
 
Santa Barbara Transportation, Inc., under contract with the Tri-Counties Regional Center 
(TCRC), provides demand-responsive service to mentally and physically disabled clients. 
 
Westmont College operates a shuttle to take its students to locations around the South Coast.  
 
Santa Barbara Airbus offers service to LAX from locations on the South Coast for $52 - 57 
round trip.  
 
 
Additionally, several private companies provide limousine service throughout the South Coast, 
and, a number of private companies provide taxi service 24 hours a day throughout the South 
Coast.  
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Santa Maria Region  
 
Santa Barbara Transportation, Inc. provides charter busing, school busing, limousine, 
and taxi service. Bus service is provided to the Santa Maria Elementary School District, 
Santa Maria Vocational Training Center, Santa Maria High School District, the City of 
Santa Maria Recreation Department, and the Santa Maria YMCA. Service is also 
provided under contract with the Santa Barbara Health Initiative and County Special 
Education. 
 
The Central Coast Shuttle offers service to Los Angeles Airport from the Santa Maria 
and other locations in north County.    
 
 
Lompoc Region 
 
Santa Barbara Transportation, Inc. operates in the Lompoc area transporting mentally 
and developmentally disabled people under contract with TCRC. Santa Barbara 
Transportation also provides fixed route school bus service at Vandenberg Air Force 
Base (VAFB). 
 
The following agencies also provide transportation: Mental Health Services transports 
acute mentally ill adults from Santa Ynez and Lompoc to a day treatment center in 
Lompoc; Project Head Start transports preschool children of low-income families in the 
Lompoc area to a day care center in Mission Hills; the Lompoc Valley Association for 
Retarded Citizens (LOVARC) transports developmentally disabled persons to LOVARC-
sponsored programs throughout northern Santa Barbara County; the Lompoc City 
Department of Parks and Recreation transports clients of the department's programs; 

Table 2.6           
ELDERLY AND DISABLED RIDERSHIP

SANTA BARBARA COUNTY TRANSIT OPERATORS
1999-00

OPERATOR TOTAL RIDERS TOTAL ELDERLY 
OR DISABLED

% ELDERLY OR 
DISABLED

MTD (South Coast) 7,070,701 467,000 6.60%

Easy Lift  (South Coast) 62,469 62,469 100%

City of Santa Maria: SMAT 
       Fixed Route          539,370 102,500 19%
       Demand Response/ Sp. Health Services 26,538 15,000 57%
City of Guadalupe: Guadalupe Flyer 34,192 3,797 11%

City of Lompoc: COLT 133,043 23,000 17%

City of Solvang: Santa Ynez Valley Transit 24,567 9,500 39%

SB County:  County Transit (Cuyama) 1550 147 9%

TOTAL 7,892,430 683,413 8.66%

Source:  Nelson\Nygaard Consulting Associates, FY98-00 Triennial Performance Audits, May 2001;  Elderly, Disabled Ridership from
2001 Transit Needs Assessment, SBCAG, April 2001.
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and, the Lompoc Unified School District transports students as allowed by District policy 
regarding the residence of the students in relation to their school of enrollment. 
 
Santa Ynez Valley 
 
Santa Barbara Transportation, Inc. transports mentally and developmentally disabled 
people under contract with TCRC. 
 
The Chumash Indian Tribal Council provides free shuttle service seven days a week to 
and from the Chumash Casino in the Valley from the following locations in the County:  

• Santa Maria Airport nearby location, hourly, 24 hours a day. 
• Wall-Mart in Lompoc every two hours. 
• Milpas/Calle Puerta Vallarta in Santa Barbara, four times daily. 
• Camino Real Marketplace in Goleta four times daily.  

 
According to the Tribal Chairman, while the service is provided to patrons of the Casino, 
some people ride the service to access other locations that otherwise has no 
transportation to the destination.    
 
2.4.4 SOCIAL SERVICE AGENCIES TRANSPORTATION SERVICE (PRIVATE) 
 
South Coast  
 
Social service transportation providers in Santa Barbara County are inventoried by 
SBCAG as required under Assembly Bill 120, the Social Service Transportation 
Improvement Act of 1979. The most recent inventory was published in February of 2002. 
 
Of the 204 social services agencies surveyed, 129 responded, resulting in a 65% 
response rate.  In general, more responses were received from agencies representing 
seniors, the disabled and youth clients than those serving low-income and minority 
clients. 
 
The involvement of social service agencies in transportation services varied 
considerably. 
 

• 42% provide no transportation services 
• 29% provide direct services through the use of agency or personal vehicles and 

staff or volunteer drivers 
• 9% contract with or refer to a CTSA 
• 8% provide transit or private transportation subsidies 
• 8% use a variety of other options such as gas vouchers or carpools 
• 4% contracted services with transportation agencies 

 
In 2001, social service agencies provided transportation service for 23,767 client riders 
over 265,596 miles.  Of that service, 12,508 client rides over 206,916 miles were 
delivered by social service agencies using agency or personal vehicles driven by staff or 
volunteers.  Demand response service and CTSAs provided 143,344 client rides over 
790,740 miles of service.  Low-income and senior clients received the greatest ridership 
service. 
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Total cost for transportation service provided by social service agencies was $ 36.48 per 
passenger or $ 3.26 per mile.  Total cost for service provided by demand response 
agencies was $ 18.03 per passenger or $ 3.20 per mile.  Total cost for service provided 
by CTSAs was $ 21.98 per passenger or $ 4.04 per mile. 
 
In general, comments from the survey regarding client transportation needs focused on 
the need for transportation to basic services such as medical and dental clinics, social 
service programs, government agencies and work.  
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Attachment B 
Technical Advisory Committee Membership 

 
 
 

    

Santa Maria Area Transit 
(SMAT) 

Joe Rye 110 South Pine Street, 
Suite 101 
Santa Maria, CA  93458-
5082  

jrye@ci.santa-maria.ca.us 
 

Santa Maria Organziation of  
Transportation Helpers 
(SMOOTH) 

Harry Watson 509 West Morrison, Suite B
Santa Maria, CA  93458  

smoothinc_@hotmail.com  

City of Lompoc Transit 
(COLT) 

Richard 
Fernbaugh 

City of Lompoc 
P.O. Box 8001 
Lompoc, CA  93438  

rfernbaugh@lompoc.ca.us 
 

Santa Ynez Valley Transit  Panye Chooy 1644 Oak Street, Suite 203
Solvang, CA  93463  

 

County of Santa Barbara Publi 
Works (Transit) 

Matt Dobberteen 123 East Anapamu  
Santa Barbara, CA  93101 

mdobberteen@co.santa-
barbara.ca.us 

SBMTD  David Damiano 550 Olive Street Santa 
Barbara, CA  93101 
 

D 

City of Buellton Jeff Edwards P.O. Box 1819 
Buellton, CA  93427 

jedwards@mns-engineers.com 

Santa Barbara County 
Association of Governments 

Michael Powers 260 N. San Antonio Road 
Suite B 
Santa Barbara, CA  
93110-1315 

mpowers@sbcag.org 
 

California Department of 
Transportation 
(CalTrans / District 5) 

Pat Mickelson 260 N. San Antonio Rd. 
Suite B, Santa Barbara, CA 
93110-1315 

Pat_Mickelson@dot.ca.gov 
 

Vandenberg Air Force Base Adrian de Silva, 
MSgt 

30th Transportation Group 
VAFB, CA  93437 

Adrian.desilva@vandenberg.af.mil
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Attachment C 
Santa Barbara County Transit Advisory Council 

Membership 
 

 
 
 
 
 
 
Berstein, Corinne Transit user advocating for senior citizens - SMAT 
Bleavins, Polly Children & Families Commission 
Damiano, David Santa Barbara Metropolitan Transit District 
Chooue, Panya Santa Ynez Valley Transit 
De Witt, Susan Advocate for the transit dependent – Los Alamos 
Farrar, Cathy Transit user advocating for the disabled - COLT 
Fernbaugh, Richard City Of Lompoc Transit  (COLT) 
Herrera, Carol Advocate for the transit dependent – Santa Ynez Valley 
Bea Merwin Community Partners in Caring 
Matt Dobberteen Santa Barbara County (Public Works / Transportation) 
Hummel, Rick Life Optional Vocational Resource Center 
Palius, Dean Santa Ynez Valley People Helping People 
Wilkins, Bruce Area Agency on Aging 
Rye, Joe Santa Maria Area Transit  (SMAT) 
Spry, Kirk Vocational Training Center 
Stotts, Barry Community Action Network 
Watson, Harry SMOOTH – CTSA  
Andrade, Rene –Easy Lift - CTSA 
Cummings, Randy National Federation for the Blind 
Guzman, Julie Transit User, advocating for the disabled SBMTD 
Kahn, Julie Transit User, advocating for the disabled SBMTD 
Kraus, Howard R&D Transportation 
Lowen, Petra Independent Living Resource Center 
Suman, Bill Multiple Sclerosis Society 
Suhr, Victor Transit User (senior), SBMTD 
Ed Zoost Santa Maria Area Transit (SMAT) Rider 
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Attachment D 
Draft Contract 

 
 

AGREEMENT BETWEEN 
THE SANTA BARBARA COUNTY ASSOCIATION OF GOVERNMENTS 

AND 
_______________________ 

 
FOR 

PROFESSIONAL AND TECHNICAL SERVICES 
 
 
      THIS AGREEMENT, entered into by the Santa Barbara County Association of Governments 
(hereinafter referred to as SBCAG) and                                      (hereinafter referred to as 
CONTRACTOR). 
 
      WITNESSETH THAT: 
 
      WHEREAS, SBCAG desires to engage CONTRACTOR to render professional and technical 
services to prepare a Lompoc-VAFB-Santa Maria Intercommunity Transit Service Plan; 
 
      WHEREAS, CONTRACTOR has demonstrated its qualifications and willingness to provide 
the services and undertake the work hereinafter described:  
 
      NOW, THEREFORE, the parties do mutually agree as follows: 
 
Article 1 - Statement of Work   
       
      CONTRACTOR shall do, perform and conduct in a satisfactory manner, as determined by 
SBCAG, the services set forth in Appendix A, Scope of Services, of this agreement and in 
accordance with CONTRACTOR’S proposal dated                  .  Appendix A is attached hereto 
and by reference incorporated herein and made part of this Agreement.  CONTRACTOR’S 
proposal is incorporated by reference. 
 
Article 2 - Time of Performance   
       
      The services of CONTRACTOR are to commence after this Agreement has been executed 
and notice to proceed has been issued to CONTRACTOR by SBCAG.  All work described 
herein shall be completed within                   months from the date of the notice to proceed.  
 
Article 3 - Personnel   
 
      CONTRACTOR represents that it employs, or will employ at its own expense, the personnel 
required to perform the services under this Agreement.  CONTRACTOR specifies that the 
Principal in charge and Project Manager shall be                       and CONTRACTOR staff 
assignments listed in the CONTRACTOR’S proposal dated                       shall not be changed 
without the prior written consent of SBCAG. 
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Article 4 - Compensation   
 
      CONTRACTOR agrees to perform for the benefit of SBCAG all of the services set 
forth and described in Appendix “A” of the Agreement.  For the performance of the 
services, SBCAG agrees to pay CONTRACTOR in accordance with the compensation 
set forth in Appendix "B", Compensation attached hereto and by reference incorporated 
herein and made part of this Agreement.  Total compensation for direct costs paid by 
SBCAG to CONTRACTOR shall not exceed $           .  Said compensation includes all 
costs for direct and indirect labor charges, expenses, overhead, fee and profit, as well as 
any work that is subcontracted.  Costs will be reimbursed on a time and materials basis. 
 
Article 5 - Payment   
 
      Payments made under this agreement shall be in arrears and invoices may be 
submitted at such intervals as CONTRACTOR deems practical, but no more frequently 
than once a month. Invoice amounts shall not exceed actual costs incurred by 
CONTRACTOR and shall be in proportion to the amount of work completed.  Invoices 
submitted by CONTRACTOR shall include a brief progress report.  SBCAG shall 
reimburse CONTRACTOR within thirty (30) days of receipt of an acceptable invoice.   
No more than 90% of the proposed price shall be paid until completion of the entire 
study. 
 
Article 6 - Reports   
 
      Upon completion of all services, CONTRACTOR shall submit to SBCAG a final 
report in the form of a letter certifying completion of all the tasks set forth and described 
in Appendix A of this Agreement. 
 
Article 7 - Subcontractors   
 
      Subcontractors eligible to work on this project include only those subcontractors 
listed in the CONTRACTOR’S proposal dated                           and shall not be changed 
without the prior written consent of SBCAG. 
. 
Article 8 - Insurance   
 
      CONTRACTOR shall procure and maintain the following required insurance 
coverage during performance of this agreement: 
 

a.  Workers' Compensation Insurance with an insurance company acceptable to 
SBCAG.  Statutory Workers' Compensation and employer's Liability Insurance, 
with limits of at least One Million ($1,000,000), shall cover all employees while 
performing any work incidental to the performance of this agreement. 

 
b. General and Automobile Liability Insurance with an insurance company or 

companies acceptable to SBCAG.  General Liability Insurance shall include 
personal injury liability with employee exclusion (c) deleted and shall afford 
coverage for all premises and operations of the CONTRACTOR and/or agents or 
subcontractors of CONTRACTOR.  Automobile Liability Insurance shall cover all 
non-owned motor vehicles, which are operated on behalf of CONTRACTOR 
pursuant to activities hereunder.  SBCAG, its officers, employees and agents 
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shall be named as additional insured.  The limit of liability of said policy or 
policies for general and automobile liability shall be at least Five Hundred 
Thousand Dollars ($500,000) per occurrence combined single limit for bodily 
injury and property damage.  Personal injury coverage shall also be in the 
amount of at least Five Hundred Thousand Dollars ($500,000) per person 
aggregate.  Said policy or policies shall contain a provision or endorsement that 
the insurance as is afforded by this policy shall be primary and contributory to the 
full limits stated in the declarations, and if SBCAG has other valid and collectible 
insurance for a loss covered by the policy, that other insurance shall be excess 
only. 

 
Current certificates for required insurance shall be maintained at all times during 
performance of this Agreement in the SBCAG office as a condition precedent to 
payment by SBCAG under this Agreement.  Failure to comply with the insurance 
requirements shall place CONTRACTOR in default.  Upon request by SBCAG, 
CONTRACTOR shall provide certified copies of any insurance policies to SBCAG within 
ten (10) working days.  The policies of insurance shall provide that no cancellation, 
major change in coverage, or expiration shall be effective or occur until at least THIRTY 
(30) days after receipt of such notice by SBCAG. 
       
Article 9 - Responsibility for Claims and Liabilities   
 
      CONTRACTOR shall defend, at its sole expense, any claim or suit against the 
SBCAG, their subsidiaries, and their officials alleging injury or loss (including without 
limitation bodily injury, death, personal injury or property damage) directly resulting from 
the negligent acts or omissions of CONTRACTOR, its employees or 
SUBCONTRACTORS in the course of CONTRACTOR'S performance hereunder (and 
without any contributory or collateral negligence on the part of the above named entities, 
their subsidiaries, officials, contractors, agents or volunteers) and CONTRACTOR shall 
pay all costs (including reasonable legal costs) and damages finally awarded; provided 
that CONTRACTOR is given prompt written notice of such claim or suit and, further, that 
CONTRACTOR shall be given necessary information, reasonable assistance, and the 
sole authority to defend or settle such claim or suit. 
 
Article 10 - Assignability   
 
      Without the written consent of SBCAG, this agreement is not assignable by contract 
either in whole or in part. 
  
Article 11 - Termination of Contract for Cause   
 
      If, through any cause, CONTRACTOR shall fail to fulfill in a timely and proper 
manner its obligations under this contract, or if CONTRACTOR violates any of the 
covenants, agreements, or stipulations of this Agreement and fails to cure or correct 
such failure or violation within 15 days of written notice of the same, SBCAG shall 
thereupon have the right to terminate this contract by giving written notice to 
CONTRACTOR of such termination and specifying the effective date thereof, at least 
five (5) days before the effective date of such termination.  In that event, all finished and 
unfinished documents, data, studies, and reports prepared by CONTRACTOR shall, at 
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the option of SBCAG, become its property, and CONTRACTOR shall be entitled to 
receive just and equitable compensation for any satisfactory work completed on such 
documents and other materials.  
 
Notwithstanding the above, CONTRACTOR shall not be relieved of liability to SBCAG 
for damages sustained by SBCAG by virtue of any breach of the contract by 
CONTRACTOR. 
 
Article 12 - Termination of Contract for Convenience    
 
      SBCAG may terminate this contract at any time by giving written notice to 
CONTRACTOR of such termination.  The date of termination shall be the date of notice 
of termination.  In that event, all finished or unfinished documents and other materials 
shall, at the option of SBCAG, become its property.  If the contract is terminated by 
SBCAG as provided herein, CONTRACTOR shall be paid an amount which bears the 
same ratio to the total compensation as the services actually performed bear to the total 
services of CONTRACTOR covered by this contract, less payments of compensation 
previously made. 
 
Article 13 - Contract Changes   
 
      SBCAG may, from time to time, require changes in the scope of the services 
CONTRACTOR is to perform or changes in other Articles of this Agreement, including 
any increases or decreases in the amount of CONTRACTOR'S compensation.  Such 
changes which are mutually agreed upon by and between SBCAG and CONTRACTOR 
shall be incorporated in written amendments to this contract.  No oral understanding or 
agreement not incorporated herein shall be binding on any of the parties hereto.  
Amendments inconsistent with the provisions and intent of this Agreement may not be 
utilized. 
 
Article 14 - Access to Records   
 
      CONTRACTOR agrees to maintain all books, documents, papers, accounting 
records, and other evidence pertaining to costs incurred including support data for cost 
proposals and to make such material available at their respective offices at all 
reasonable times during the contract period, and for four (4) years from the date of final 
payment under the contract, for inspection by any authorized representative of SBCAG.  
Copies of such material shall be furnished if requested. 
  
Article 15 - Contractor Warrant   
 
      CONTRACTOR warrants that he has not employed or retained any company or 
persons, other than a bona fide employee working solely for CONTRACTOR, to solicit or 
secure this contract, and that he has not paid or agreed to pay any company or person, 
other than a bona fide employee working solely for CONTRACTOR, any fee, 
commission, percentage, brokerage fee, gifts, or other consideration, contingent upon or 
resulting from the award or making of this contract.  For breach or violation of this 
warranty, SBCAG shall have the right to annul this contract without liability, or otherwise 
recover, the full amount of such fee, commission, percentage, brokerage fee, and gift or 
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contingent fee. 
 
Article 16 - Equal Employment Opportunity and Nondiscrimination    
 
      CONTRACTOR shall comply with Title VI of the Civil Rights Act of 1964, as 
amended, and with the provisions contained in 49 CFR 21 through Appendix C and 23 
CFR 710.405(b).  During the performance of this Agreement, the CONTRACTOR, for 
itself, its assignees and successors in interest agrees as follows: 
 
A. Compliance with Regulations:  CONTRACTOR shall comply with the regulations 

relative to nondiscrimination in federally-assisted programs of the Department of 
Transportation (hereinafter, "DOT") Title 49, Code of Federal Regulations, Part 
21, as they may be amended from time to time (hereinafter referred to as the 
Regulations), which are herein incorporated by reference and made a part of this 
contract. 

 
B. Nondiscrimination:  The CONTRACTOR or subcontractor shall not discriminate 

on the basis of race, color, national origin, or sex in the performance of this 
contract.  The CONTRACTOR shall carry out applicable requirements of 49 CFR 
part 26 in the award and administration of DOT-assisted contracts.  Failure by 
the contractor to carry out these requirements is a material breach of this 
contract, which may result in the termination of this contract or such other 
remedy as recipient deems appropriate. CONTRACTOR, with regard to the work 
performed by it during the agreement, shall not discriminate on the grounds of 
race, religion, color, sex, age or national origin in the selection or retention of 
subcontractors, including procurement of materials and leases of equipment.  
CONTRACTOR shall not participate either directly or indirectly in the 
discrimination prohibited by Section 21.5 of the Regulations, including 
employment practices when the contract covers a program set forth in Appendix 
B of the regulations.   

 
C. Solicitations for Subcontractors, including Procurement of Materials and 

Equipment:  In all solicitations either by competitive bidding or negotiations made 
by CONTRACTOR for work to be performed under the subcontract, including 
procurement of materials or leases of equipment, each potential subcontractor or 
supplier shall be notified by CONTRACTOR of CONTRACTOR'S obligations 
under this agreement, and the Regulations relative to nondiscrimination on the 
grounds of race, religion, color, sex, age or national origin. 

  
D. Information and Reports:  CONTRACTOR shall provide all information and 

reports required by the Regulations or directives issued pursuant thereto, and 
shall permit access to its books, records, accounts, other sources of information, 
and its facilities as may be determined by SBCAG to be pertinent to ascertain 
compliance with such Regulations, orders and instructions.  Where any 
information required of a CONTRACTOR is in the exclusive possession of 
another who fails or refuses to furnish this information, CONTRACTOR shall so 
certify to SBCAG, and shall set forth what efforts it has made to obtain the 
information. 
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E. Sanctions for Noncompliance:  In the event of CONTRACTOR's noncompliance 
with the nondiscrimination provisions of this Agreement, SBCAG shall impose 
such contract sanctions as it may determine to be appropriate, including, but not 
limited to: 

 
1. Withholding of payments to CONTRACTOR under this Agreement until 

CONTRACTOR complies, and/or 
 

2. Cancellation, termination or suspension of the Agreement in whole or in 
part. 

 
F. Satisfactory Performance: The prime contractor agrees to pay each 

subcontractor under this prime contract for satisfactory performance of its 
contract no later than 10 days from the receipt of each payment the prime 
contractor receives from SBCAG. Any delay or postponement of payment from 
the above referenced time frame may occur only for good cause following written 
approval of SBCAG.  This clause applies to both DBE and non-DBE 
subcontractors 

 
G. Prompt Payment 
 
 Prompt Progress Payment to Subcontractors 
 

A prime contractor or subcontractor shall pay to any subcontractor not later than 
10 days of receipt of each progress payment in accordance with provisions in 
Section 7108.5 of the California Business and Professions Code concerning 
prompt payment to subcontractors.  The 10 days is applicable unless a longer 
period is agreed to in writing.  Any delay or postponement of payment over 30 
days may take place only for good cause and with the agency’s prior written 
approval.  Any violation of Section 7108.5 shall subject the violating contractor or 
subcontractor to the penalties, sanctions, and other remedies of that section.  
This requirement shall not be construed to limit or impair any contractual, 
administrative, or judicial remedies otherwise available to the contractor or 
subcontractor in the event of a dispute involving late payment, or nonpayment by 
the contractor, or deficient subcontractor performance, or noncompliance by a 
subcontractor.  This clause applies to both DBE and non-DBE subcontractors. 

 
Prompt Payment Of Withheld To Subcontractors 

 
The agency shall hold retainage from the prime contractor and shall make 
prompt and regular incremental acceptances of portions, as determined by the 
agency of the contract work and pay retainage to the prime contractor based on 
these acceptances.   The prime contractor or subcontractor shall return all 
monies withheld in retention from all subcontractors within 30 days after receiving 
payment for work satisfactorily completed and accepted including incremental 
acceptances of portions of the contract work by the agency.  Any delay or 
postponement of payment may take place only for good cause and with the 
agency’s prior written approval.  Any violation of these provisions shall subject 
the violating contractor or subcontractor to the penalties, sanctions, and other 
remedies specified in Section 7108.5 of the California Business and Professions 
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Code.  This requirement shall not be construed to limit or impair any contractual, 
administrative, or judicial remedies otherwise available to the prime contractor or 
subcontractor in the event of a dispute involving late payment, or nonpayment by 
the contractor, or deficient subcontractors performance, or noncompliance by a 
subcontractor.  This clause applies to both DBE and non-DBE subcontractors. 

 
 
H. Incorporation of Provisions:  The Consultant shall include the provisions of Article 

16 (A) through (G) of this Agreement term in every subcontract, including 
procurement of materials and leases of equipment, unless exempt from the 
regulations, or directives issued pursuant thereto.  CONTRACTOR shall take 
such action with respect to any subcontract or procurement as SBCAG may 
direct as a means of enforcing such provisions including sanctions for 
noncompliance.  However, in the event CONTRACTOR becomes involved in, or 
is threatened with, litigation with a subcontractor or supplier as a result of such 
direction, CONTRACTOR may request SBCAG to enter into such litigation to 
protect the interests of SBCAG, and in addition, CONTRACTOR may request the 
United States to enter into such litigation to protect the interests of the United 
States. 

  
Article 17 – Ownership of Documents and Data 
 
      All documents, a record, software, reports, or other data developed by 
CONTRACTOR shall become the property of SBCAG when prepared, whether delivered 
to SBCAG or not. 
 
Article 18 – Severability 
 
      In the event that any of the provisions, or portions or applications thereof of this 
Agreement are held to be unenforceable or invalid by any court of competent jurisdiction, 
SBCAG and CONSULTANT shall negotiate an equitable adjustment in the provisions of 
this Agreement, and the validity and enforceability of the remaining provisions or 
portions or applications thereof shall not be affected thereby. 
 
 
Article 19 – Notices 
 
      Any notices required or permitted to be given pursuant to this agreement shall be 
given to the following: 
 
 To SBCAG:  Santa Barbara County Association of Governments 
    260 N. San Antonio Rd., Ste. B 
    Santa Barbara, CA  93110-1315 
    Attention:  Michael Powers, Deputy Director 
 
 To CONTRACTOR:    ______________________ 
    ________________________ 
    ________________________ 
    ________________________ 
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IN WITNESS WHEREOF, SBCAG and CONTRACTOR have executed this agreement. 
 
 
SANTA BARBARA COUNTY CONTRACTOR 
ASSOCIATION OF GOVERNMENTS     
 
 
       _________________________________ 
Chair, SBCAG 
      
Date:__________________________ Date:___________________________ 

    
 
        
Jim Kemp     APPROVED AS TO FORM: 
Executive Director 
 
Date:      __________________________________ 

Kevin Ready, Sr.,  
Deputy County Counsel 

 
 
 


